May 7, 2009

Pre-bid Meeting — County Wide Sidewalk Installation Project

The following documents were handed out to all attendees:

1. Revised Bid Schedule and technical sketch (3 sheets) for
Area Il (S. Palm Avenue, Campbell St. and East Palatka)
showing the alternate 8 ft. sidewalk on S. Palm Avenue
from Campbell St. to Crill Avenue.

2. Revised Bid Schedule and technical sketch (3 sheets) for
Area 111 (CR 315 from Sleepy Hollow Drive to Interlachen
Library) showing alternate 8 ft. sidewalk from Sleepy
Hollow Drive to tie into FDOT sidewalk south of SR 20.

3. ADDENDUM # 1 — Installation of Item # 515-2301 —
Pedestrian/Bicycle Railing (aluminum only — 42 high
picket railing) on Area 111, CR 315.

Prospective bidders were informed of the following:

1. Bidders must be pre-qualified with FDOT.

2. The project is Federally-Aid Construction Contract through the
American Recovery and Reinvestment Act of 2009 (economic
stimulus program). Monthly reports and other documentations
shall be accomplished and submitted by the contractor to
comply with the requirements of the American Recovery and
Reinvestment Act of 2009.

3. The Bid bond shall be extended to 90 days instead of 60 days
since federal funding iIs expected to be received in August
2009. (See page B-3 of the Contract Documents, Award of
Contract)

4. Aside from Certification of Current Capacity (FDOT Form 375-
020-22) and Status of Contracts on Hand (FDOT Form 375-020-
21), the bid proposal must also include Bid Opportunity
List(Form # 275-030-10) (page 0-6) and Federal-Aid
Certification (page Q-1 to Q-3) of the Contract Documents and
Specifications package.

5. CEl (Construction Engineering and Inspection) consultant will
be hired by FDOT mainly for the paperworks involve and
preparation of progress reports and interpret specification
and engineering inspection. Putnam County will manage the
construction as contract administrator.

Questions and Answers:

Q. Will there be any removal of trees for the sidewalk placement for
clearing and grubbing since alignment is very close to the right of way
line?

A. There is no anticipated tree removal for the sidewalk alignment but
may require trimming of the shrubs and bushes. Alignment will be
adjusted to clear trees. Clearing and grubbing item include the
relocation of mail boxes that will interfere the sidewalk installation.
IT a conflict is unavoidable, the County may use its work force to
perform clearing trees and prep the location.

Q. Who will be responsible for the testing?
A. Contractor shall be responsible for and shall pay all costs in

connection with any testing or inspection required in accordance with
FDOT inspection.



